TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN/ TASK ORDER

+JOB ORDER NUMBER

CONTRACTOR

NAS5- TASK NO. AMENDMENT

QSS Group, Inc. 99124 4 2 8 440-458-70-20-89 01

TASK TITLE: (NTE 80 characters; include Project name)
HST Servncnng Mission Internet Applications and Multimedia S/W Devel & Maint

APPROVALS: :
ASSISTANT TECHNICAL REPRES DATE MAIL PHONE
CODE CODRE
Dan Blackwood X Z‘[/@a 730 | 443 301-286-8628
BRANCH HEAD DATE CODE PHONE
/eZ/{//w 440 301-286-2192
DA E CODE PHONE
Robert S.Leban,Jn' : . 2//f5 59/“ 560 301-286-6588
FLIGHT HARDWARE, CRITICAL 96E‘6(R SOFTWARE? CONTRACTINC{CfFICER'S QUALITY REP. DESIGNATED FAM:

'(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK})

[X] NO { ] YES - - — = —
The contractor shall ldemnfy and explam the reason for any dewatlons, exceptlons, (To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement.

[X] NO [ ]YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ ] YES [X] NA

Government Furnished Property/Facilities: [X] NO [ ] YES -~ SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)

Onsite Performance: [ ] NO [X] YES If yes: [X] TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Pian Attached: [X] NO [ 1 YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 1/1/01.

INCENTIVE FEE STRUCTURI (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Pian)

___No. 1 — No. 2 _X_No.3 __No. 4 _._No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% ' 50% %
Technical 75% 25% 50% 25% . %
(To be completed by Contracting OTffcer)

The target cost of this task order is $_ 213,537
The target fee of this task order is $_ 13,684
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $_227,221

The maximum fee is § 20,000 .
The minimum fee is $0.

AUTHORIZED SIGNATURE: ,
THIS TASK ASSIGNMENT 1S 1ISSUED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPOATS”
AM%‘&@C@( i o1 Therrse S, Becker—
(_/ SIGNATURE OF CONTRACTING OFFICER DATE . TYPED NAME OF CONTRACTING QOFFICER
CONTRACTOR'S ACCEPTANCE: : T CpRET

DATE

AUTHORIZED SIGNATURE

12/88 (OLDER VERSIONS ARE OBSOLETE)

GSFC FORM 703-1845
RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303,
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NASA/GODDARD SPACE FLIGHT CENTER

REQUESTFOR TASK PLAN / TASK ORDER

&«»\

AMENDMENT

QSS Group, Inc. 42_8

Applicable paragraphs from contract Statement of Work: Function 3 [

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
This is a follow-on to Task 179 under this contract; uninterrupted transition is required.

The contractor shall generate new or modify/maintain existing HST Servicing Mission custom developed Internet
applications, as well as video capture hardware and software, that has been developed for the HST Project
specifically for previous and future Servicing Missions.

The contractor shall develop and maintain a Web-based model of the HST, for visualization and virtual environment
modelling, that will easily identify specific regions of the HST and associated indexed multimedia (photo and video)
products. Links shall be provided for: an interface to view muitimedia access products including details;

a gateway to multimedia products or the capability to identify the products available for a specific article, such as
"Bay 10 MLI", and an access to videos and photos taken during servicing mission on-orbit activities,

The contractor shall populate the database with data describing the anomalies found on the HST during SM3A, including
problems with MLI, -V2 AS door latches/bolts, palnt chlps from handrails, and areas manifested for change out during

SM3B.

The contrctor shall maintain and update the HST Mission information Management System Web Server and operate
the video image capture system during all SM3B joint integrated simulations and the actual mission.

PERFORMANCE SPECIFICATIONS:

Accurate implementation of technical and schedule information on web pages.

Correct technical information and drawings used in Multimedia System updates.

Correctly configured Web Server Hardware and Software updates.

Accurate and timely delivery of video imagery on the VIPR system as scheduled and requested dunng SM3B.
Reports and Documents: Technical performance will be based on thoroughness and completeness of written reporis.
Acceptable performance is that the ATR is satisfied that the material reflects the proper level of technical expertise and
meets the objectives of the activity. Reports shall be delivered to the ATR both as a hard copy and in MS Word format
format via either diskette or email.

Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed of the
status of work performed and of issues requiring his attention. Report to include: (1) summary of monthly progress;

(2) plans for next month; (3) problems; (4) issues; and (5) resolution of problems/issues.

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives; (2) clear,
incremental progress; (3) responsiveness to issues; (4) efficient and appropriate staffing; and (5) coordination with and
good working relationship with ATR and other related contractor efforts, if applicable.

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 12/31/01

MILESTONES/DELIVERABLES AND DATES:

| New and Updated Web Pages within 5 days after request by ATR.

Validated and Updated Multimedia System Data by 1 day before each simulation if required for that simulation.
Update Web Server Hardware and Software within 2 weeks of recewmg updates.

Technical Progress Report: monthly, 15th of the month

PERFORMANCE STANDARDS: )
Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Dan Blackwood, building 7, room 274A

GREM FORM 7N3.1R45a



